
Work:‐
S.No. Item/Work Qty. UNIT Rate @ Amount     

Rs.   P. 
1 Dismantling of old window, Almirah, slabs & B/W

including supply of all materials, labour, tools & plants
etc. required for proper completion of the work. 5.00 Nos

2 S/F. 10 mm. thick vitrified tile size 24”x24” premier
quality flooring or in skirting or dado laid with pidilite
chemical finished with white cement & colour jointing
and polishing including supply of all materials, labour,
tools & plants etc. required for proper completion of the
work. 12.00 Sqm

3 P/F 8mm thick floor tiles in flooring with 1:3 cement and
approved coarse and mortar finished with white cement
slurry, jointing and polishing complete including supply
of all materials, labour, tools & plants etc.

16.00 Sqm
4/471 P/F. 40 mm. thick fully paneled doors (India) commercial

flush shutter including fixing & adjustment and stops &
fixing of wooden cleats & stops & handle etc. including
supply of all labour, material T&P. etc. required for
proper completion of work.(Water proof)

8 Sqm
5 S/F. Mosquito proof zali heavy quality power loom 144

mesh with wooden beading/Gola including supply of all
materials, labour, tools & plants etc. required for proper
completion of the work. 10.00 Sqm

6 S/F. 5mm thick plain glass with wooden beading or with
glass putty and breads including supply of all materials,
labour, tools & plants etc. required for proper completion
of the work. 5.00 Sqm

7 S/F. white stone(Morwar) ¾” to 1” thick on wall fixing
with 1:4 cement & badarpur etc. required at site including
supply of all materials, labour, tools & plants etc. required
for proper completion of the work. 20.00 Sqm

8 P/F. ¾” thick board with laminated both side mica for 
cupboard & Almirah with inside enamel painting 
including supply of all materials, labour, tools & plants 
etc. required for proper completion of the work. 55.00 Sqm

9 Supply and fixing 6 mm.(1/4”) china white glazed tiles in
skirting or dado laid with 1:3 cement and approved
coarse and mortar finished with white cement slurry,
jointing and polishing complete including supply of all
materials, labour, tools & plants etc. required for proper
completion of the work 80.00 Sqm

10 S/F Baroda Green Stone ¾” to 1” thick on floor including
preparation of base with 1:4 cement & badarpur etc
required at site including supply of all materials, labour,
tools & plants etc. required for proper completion of the
work. 5.00 Sqm

Ch. CHARAN SINGH UNIVERSITY, MEERUT
ENGINEERING SECTION

Renovation and minor alteration work in  Residence No- A-3 at University Campus. 



11/601‐
601(a)+
605

4cm.(1½”) thick 1:2:4 plain cement concrete floor with
cement approved coarse sand and 2 Cm. (1”)graded
approved stone laid in panels finished with 3 mm. (1/8”)
floating coat of neat cement and marble dust in ratio 5:1
as specified over and including 8 Cm. (3”) thick base
concrete consisting of cement, fine sand of 1.25 finess
modulas & brick ballast 4 Cm. (1½) gauge in the
proportion of 1:4:8 & removing any over lapping mortar
at the joints or the panels if any and giving them a uniform
finish, including supply of all materials, labour, tools &
plants etc. required for proper completion of the work.

20.00 Sqm
12 P/F of PVC Sheet including supply of all materials,

labour, tools & plants etc. required for proper completion
of the work 64.00 Sqm

13 Approximate cost of ISI marked oxidized iron fitting with
screw for door & windows etc. (for estimating purpose
only) & Stoper, Chutkni, etc including supply of all
materials, labour, tools & plants etc. required for proper
completion of the work. 20.00 Sqm

14/307‐
305(a)+  
305

+309+  310

M-150 Brick work in 1:3 (one cement & three fine sand
of 1.25 F.M) mortar in superstructure including necessary
cutting &moulding of bricks as required for wall of half
brick thick, add for extra labour to the rate including
supply of all labour, tools & plants etc. required for
proper completion of the work 5.00 Cum

15/503 M.S iron work in Heavy sizes such as trusses, built up
gates, record racks, roof work, gates etc. including
riveting or welding where necessary required from
including supply of steel bolts. Nuts wastage etc. and their
fixing required for proper completion of the work. 1.00 Qtl

16 S/F. Mosquito proof M.S. door with Sq. M.S. door with
Sq. M.S. pipe 65x45 mm. frame & middle. The gate will
be filled by patti 20 x 5 mm. (design given by the
Engineer-in-Charge) also including cross Sq. bar 8 mm.
to strength the mosquito proof zali (heavy quality 144
mesh) M.S. sheet wide will be welded for fixing dandala
including supply of all materials, labour, tools & plants
etc. required for proper completion of the work.

4.00 Sqm
17/584 12 mm. (1/2”)thick plaster with cement, coarse sand &

fine sand in the proportion 1:1:3 (1-cement, 1-coarse
sand, 3-fine sand) over plain brick work including supply
of all materials, labour, tools & plants etc. required for
proper completion of the work 100.00 Sqm

18 P/F of Curtain rod including supply of all materials,
labour, tools & plants etc. required for proper completion
of the work 25.00 R.M

19/708 Scraping old white of colour wash including disposal of
refuse as directd by the Engineer-in-charge within a
distance of 60 metre (200feet) 750.00 Sqm

20/New 
item

One coat cement primer old/new surface including all
material, labour tools & plants etc. required for proper
completion of the work. 750.00 Sqm



21/New 
item

Providing wall putty on old surface with approval quality
material of berger/J.K. Birla or similar make 2 coats
including supply of all materials, labour, tools & plants
etc. required for proper completion of the work. 300.00 Sqm

22/651
+651

Finishing wall with two coats of oil bond distemper
including sand apering papering, priming & smooth finish
by putty including supply of all materials, labour, tools &
plants etc. required for proper completion of the work.

750 Sqm
23/643+64

3
Two coat wall enamel painting or varnishing sand
papering and smooth surface by putty including supply of
all materials, labour, tools & plants etc. required for
proper completion of the work. 200.00 Sqm

TOTAL ‐                  
GST @12% ‐                  
GRAND TOTAL ‐                  

                                                                                 Signature of Contractor with seal
                                                                               Full Address--------------------------

                                                                                  --------------------------------------------
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CH.CHARAN SINGH UNIVERSITY,MEERUT 
TENDER FORM 

(OFFICE USE ONLY) 
 
 

 
 

NAME OF WORK --------------------------------------------------------------------------------------------------------

COST OF TENDER FORM----------------------------------------------------------------------------------------------

EARNEST MONEY------------------------------------------------------------------------------------------------------ 

OPENING DATE-                      

TIME OF CLOSING OF TENDER BOX-     14-00 Hrs. 

TIME OF OPENING OF TENDER-              15-30 Hrs.    

NO.OF PAGES------------------------------------------------------------------------------------------------------------ 

PLACE OF OPENING OF TENDERS: OFFICE OF FINANCE OFFICER CH.CHARAN SINGH UNIVERSITY, MEERUT 

fVIIk.kh%& d`Ik;k izR;sd i`"B ij gLrk{kj djsa rFkk i`"B 3 ij ekWxh xbZ lwpuk HkjsaA 

 

        TENDER NO. --------------------------------------- 

         TENDER RECEIVED ---------------------------- 

 

 

(UNIVERSITY ENGINEER)     (ACCOUNT OFFICER) 

 

                       (FINANCE OFFICER) 

EARNEST MONEY 

AMOUNT----------------------------- 

F.D.R./D.D.NO.--------------- 

 BANK------------------------------------ 

 

 

(UNIVERSITY ENGINEER) 

 

(ACCOUNT OFFICER) 

 

(FINANCE OFFICER) 

E.M.SENT TO DR. (A) VIDE LETTER NO. --------------------------------------------------- 

 
 

 
 
 
 
 
 
 

 
pkS/kjh pj.k flag fo’ofo|ky] esjB 



Rkduhdh fcM 
1- dk;Z dk uke ----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

2- vuqekfur ykxr ----------------------------------------------------------------------------------------------------------------------------------------------------------------------------         

3- QeZ @ izksikjkbVjf’ki QeZ dk uke-------------------------------------------------------------------------------------------------------------------------------------------- 

4- irk--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

   ---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------5- 

eksckby uEcj-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

6- iathdj.k dk fooj.k------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

  ¼d`Ik;k izek.k i= dh Nk;kizfr layXu djsa½ 

7- /kjksgj /kujkf’k dk fooj.k 

  ¼d`Ik;k izek.k&i= dh Nk;kizfr layXu djsa½ 

   ,Q-Mh-@cSad xkajVh-------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

   cSad dk uke---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

   frfFk---------------------------------------------------------------------------------------/kujkf’k------------------------------------------------------------------------------------------------- 

8- fufonk QkeZ ewY; dk fooj.k 

  ¼d`Ik;k izek.k&i= dh Nk;kizfr layXu djsa½ 

  cSad dk uke--------------------------------------------------------------------;w0 Vh0 vkj0 ua0----------------------------------------------------------------------------- 

 frfFk---------------------------------------------------------------------------------------/kujkf’k------------------------------------------------------------------------------------------------- 

9- th-,l-Vh- iathdj.k dk fooj.k--------------------------------------------------------------------------------------------------------------------------------------------------- 

  ¼d`Ik;k izek.k&i= dh Nk;kizfr layXu djsa½ 

10- iSu uEcj-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

   ¼d`Ik;k izek.k&i= dh Nk;kizfr layXu djsa½ 

11- vuqHko lac/kh fooj.k-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

   ¼d`Ik;k izek.k&i= dh Nk;kizfr layXu djsa½ 

12- CySd fyLV u gksus dk ‘kiFk i=---------------------------------------------------------------------------------------------------------------------------------------------- 

   ¼d`Ik;k izek.k&i= dh Nk;kizfr layXu djsa½ 

13- fo|rq lac/kh dk;Z gsrq okafNr izek.k&i= dk fooj.k-----------------------------------------------------------------------------------------------------------        

¼d`Ik;k lk{; dh Nk;kizfr layXu djsa½ 

14- mijksDr lHkh /kujkf’k fuEu fooj.kkuqlkj fo’ofo|ky; ds [kkrs esa tek djsa %& 
    cSad dk uke&bf.M;u cSad] pkS/kjh pj.k flag fo’ofo|ky; 'kk[kk] esjBA 
    [kkrk la[;k&50488321629 (E-TENDER C C S UNIVERSITY MEERUT) 
       IFS Code No. – IDIB000M690 
                                            gLrk{kj--------------------------------------------------------------------------------------------------- 

                                            QeZ@ izksikjkbVjf’ki-------------------------------------------------------------------          

                                            eqgj 



SPECIAL CONDITIONS 
 

1. The rates and units quoted once shall remain unchanged and no execute on any account will be entertained after 

opening the tenders. 

2. The Contractor must take into consideration all fluctuations in the rates of labour and material during currency of 

work for any reason what so ever. No claim what so ever on this account shall be entertained. 

3. Necessary arrangements for facilities like living, drinking water, and sanitation for the labour employed for the 

execution of the work under contract, shall be marked by the contractor as per Government rules, if any. 

4. The Contractor shall have to remove the rejected material from the site of work within two days otherwise a 

penalty of Rs.50/- per day may be imposed till it is removed. 

5. An order book will be kept at site of work for instructions. These instructions have to be singed by the contractor 

or his representative. 

6. The contractors are supposed to read carefully the general conditions of the contract, which will form part of the 

contract. 

7. The receipts given by the contactor or his authorized agent shell be conclusive proof of the delivery of materials. 

8. The item/items shown in schedule C of the tender forms be issued to the contractor depending upon the available. 

9. The work of electric, water supply and sanitary installations will be taken in hand when the building work has 

sufficiently advanced. The contractor shall afford all facilities to other contractors in execution of there so that the 

entire work may proceed smoothly. No compention on this on this account shell be allowed. 

10. If due to any reason, the construction of the upper storyesis deferred by the university, the payment shall made on 

the reduced rates. 

11. Sample of items where necessary shall be got approved by Engineer-In charge before execution of work. 

12. The contractor has to make necessary arrangement of water at site, if water supplied by the university deduction 

@½ % of the cost of items in which water is used, will be made from the bill of the contractor. 

13. No work shall be done form 6p.m. to 8a.m. without prior written permission of the Engineer- In charge. work 

shall remain suspended on national holidays. 

14. Security will be taken at the time of agreement/ Contract. 

15. If Firm/Contractor quoted below rates then additional performance guarantee will be taken as per U.P. P.W.D. 

rules at the time of agreement/ contract. 

 
                                                                                                

                                                   UNIVERSITY ENGINEER  
 

           CONTRACTOR 
 
 

 
 
 
 
 
 



PkkS0 pj.k flag fo’ofo|ky;] esjB 
bZ&fufonk lwpuk  

 
fufonk lwpuk la[;k %vfHk0@2021&22@01 ¼15½                                          fnukad 22@11@2021 
 pkS/kjh pj.k flag fo’ofo|ky;] esjB }kjk fuEufyf[kr flfoy dk;Z gsrq yksd fuekZ.k foHkkx@flapkbZ foHkkx@vU; 'kkldh; 
foHkkx esa iathd`r Bsdsnkj@QeZ fuEufyf[kr dk;ksZ dk vuqHko j[kus okys fufonknkrkvksa ls fufonk;sa] fu/kkZfjr fufonk izi= ij 
fo’ofo|ky; dh vksj ls for vf/kdkjh@dqylfpo ds inuke vkeaf=r dh tkrh gSaA fufonkvksa dk fooj.k fuEu gS %&   

Øekad                dk;Z  vuqekfur 
ykxr 

¼yk[k esa½ 

/kjksgj 
jkf’k 
 

fufonk izi= 
dk ewY; 

bZ fufonk 
MkmuyksM

@ 
viyksM 
djus dh 
izkjfEHkd 
frfFk 

bZ fufonk 
MkmuyksM@
viyksM djus 
dh vfUre 
frfFk ,oa 
le; 

dk;Z 
vof/k 

1- 
 
 
2- 

fo'ofo|ky; ifjlj esa fLFkr vkokl 
la[;k ,&2 esa ifjo/kZu ,oa iqrkbZ dk 
dk;ZA 
fo'ofo|ky; ifjlj esa fLFkr vkokl 
la[;k ,&3 esa ifjo/kZu ,oa iqrkbZ dk 
dk;ZA 

6-44  
 
 

6-63 

       
12900.00 

 
 
 

13300.00 

 
1260.00 

(1200 +5%GST) 
 
 

1470.00 
(1400 +5%GST) 

 

 
25.11.2021 

 
 
 

25.11.2021 

 
09.12.2021 

(vijkg~u nks cts)
 

09.12.2021 
(vijkg~u nks cts)

 

 
02 ekg 

 
 
 

02 ekg 

         fufonk lEcU/kh leLr fooj.k mRrj izns’k ljdkj dh osclkbV http://e-tender.up.nic.in ij miyC/k jgsxkA ftldh 
vfUre frfFk 09-12-2021 rFkk le; vijkg~u 2%00 cts gSA izkIr bZ&fufonk;ksa dh rduhdh foM fnukad 09-12-2021 dks vijkg~u 4%00 
cts LosPNk ls mifLFkr fufonknkrkvksa ds le{k fufonk lfefr }kjk [kksyh tk;sxhA fdlh ifjorZu] lalks/ku ,oa vfrfjDr lwpukvksa ds 
fy, mDr osclkbZV ns[krs jgsA 
 
 

             foŸk vf/kdkjh 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



GENERAL CONDITIONS OF CONTRACT 
 
(1) The ‘Contract’ means the documents forming the tender and acceptance thereof and the formal agreement 

executed between the Ch. Charan Singh University, Meerut and the contractor, together with the documents 
referred to therein, including these conditions, the specifications, design, drawings and instruction issue 
from time to time by the Engineer-In charge and all these documents taken together shall be deemed to form 
one contract and shall be complementary to another. 

 
(2) In the contract the following expressions shall, unless the context otherwise requires, have the meanings 

herewith respectively assigned to them. 
 

(a) The ‘Works’ or ‘Work’ shall, unless there be something either in the subject or context repugnant to 

such construction, shall be construed and taken to mean the works by, or by virtue of the contract 

contracted to be executed, whether temporary or permanent and whether original, altered substituted or 

additional. 

(b) The ‘Site’ shall mean the land and/or other places on, into or through which work is to be executed 

under the contract, or any adjacent land, path or street, through which work is to be executed under the 

contract, or any adjacent land, path or street which may be allotted or used for the purpose of carrying 

out the contract. 

(c) The ‘Contractor’ shall mean the individual or firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representatives of such individuals or the 

persons composing such firm or company, or the successors of such firm or company and the permitted 

assigns of such individual or firm or company. 

(d) The Vice-Chancellor shall mean the Vice-Chancellor of Ch. Charan Singh University, Meerut his 

successors or assigns 

(e) The ‘Engineer-Incharge’ shall mean the Engineer, who shall supervise and be Incharge of the work. 

(f) The ‘University’ shall mean the Ch. Charan Singh  University, Meerut. 

(g) ‘Finance Controller’ mean the Finance Controller of the Ch. Charan Singh University, Meerut. 

(h) ‘Registrar’ mean the Registrar of the Ch. Charan Singh University, Meerut. 

(i) The ‘Estimated Cost’ shall mean the cost of the work or work as estimated on the basis of the tendered 

rate or rates agreed to between the parties to the contract. 

(j) The ‘Department’ shall mean the Engineering Section of the Ch. Charan Singh  University, Meerut. 

 
Words imparting the singular number include the plural number & vice versa. 
 

 
3. SECURITY DEPOSIT :- The amount of the security money shall if not with held on account of breach of 
contract, be refunded after 12 months of the date of the completion of the work after payment of the final bill, 
whichever is later. Provided that incase the payment of the final bill is not made with 12 months of the completion of 
the work 75% of the amount of the security money can be refunded. 
 
4. COMPENSATION FOR DELAY :- The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is 
given to the contractor. The work shall Throughtout the stipulated period of the contract proceeded with all due 
diligence (time being deemed on be the essence of the contract on the part of contractor) and the contractor shall pay 
as compensation an amount equal to one percent or such smaller amount as the Vice-Chancellor (Whose decision in 
writing shall be final) may decide on the amount of the estimated cost of the whole work shown by the tender for 
every day that the work remains uncommenced or unfinished after the proper dates.  Provided that before taking 



action under this clause the officer accepting the contract on behalf of the University, shall give a notice of 15 days 
in writing to the contractor and provided always that the entire amount of compensation to be paid under the 
provisions of this clause shall not exceed the maximum amount of security as specified in Clause -3 
 
5.  ACTION WHEN WHOLE OF SECURITY DEPOSIT FOR FETTED  
(1)  The officer accepting the contract on behalf of the University or the Engineer-Incharge shall have the power, 

without  prejudice to have right against the contractor in any respect of any delay or inferior work men IS 
ship or otherwise or to any breaches of the contract and without prejudice of any rights or remedies under 
any of the provisions of this contract or otherwise and whether the date for completion has or has not elapsed 
by notice in writing, to determine the contract in any of the following cases: 

 
(a) If the contractor having been given by the Engineer-Incharge a notice in writing (which notice under the 

hand of the Engineer-Incharge shall be conclusive evidence) to rectify reconstruct or replace any defective 
work and work damaged by and person what so ever or the work is being perform in any inefficient or other 
wise improper or unworkman like manner, shall on to comply with the requirements or such notice for a 
period of seven days such notice or if the contractor shall delay or suspend the execution of the work so that 
either in the judgment of the Enginee-in-charge (which shall be fie and blinding ) he will be unable to secure 
the completion of the work by the day of completion or he has already failed to complete the work by that 
date. Or any work damaged by any reason what so ever of the work is being performed, in any inefficient or 
other wise improper of unworman like manner, shall omit to comply with the requirements or such notice of 
or a period of seven days of such notice of if the contractor shall delay or suspend the execution of the work 
so that either in the judgment of the Engineer-In-charge(which shall be final and binding) he will be unable 
to secure to secure completion of the date of completion or he has already failed to complete the work by 
that date. 

 
(b)  If the contractor being a company shall pass a resolution or the Court shall make an order that the 

company shall be would up or if a receiver or manager on behalf of a creditor shall be appointed or if 
circumstances shall arise which entitle the court or creditor to appoint a receiver or manger or which 
entitle the court to make a winding up order. 

(c)  If the contractor commits breach of any of the terms and condition of theis contract other than those 
mentioned in sub clause (a) above. 

(d)  If the contractor commits breach of any acts mentioned in clause 19 hereof. 
 

(2)  When the contractor has made him liable for action under any of the cases afore said the officer accepting 
the contract on behalf of the University of the Engineer-In-charge shall have powers to adopt any one or 
more of following courses as he may deem best suited to the interest of University. 
 

i)  To determine of rescind the contract as aforesaid (of which termination of rescission notice in writing the 
contractor under the hand of the Engineer-in- charge shall be conclusive evidence). Upon such 
determination of rescission the security deposit of the contractor shall be liable to be for feited and shall 
be absolutely at the disposal of the University. 

ii)  To employ labour paid by the University and to supply materials to carry out the works or any part of the 
work debiting the contractor with the cost of the labour and the price of the materials (of the amount of 
which cost and price the certificate under the hand of the Engineer-in-charge shall be final and conclusive 
against the contractor) and crediting him with value of the work done in all respects in the same manner 
and at the same rates as if it had been carried out by the contractor under the terms of his contract. The 
certificate of the Engineer-Incharge as the value of the work done shall be final and conclusive against the 
contractor, provided always that action under this sub-clause shall only be taken after giving notice in 
writing to the contractor provided also that if the expenses incurred by the University are less than the 
amount payable to the contractor at his agreement rates, the difference shall not be paid to the contractor. 

iii)  After giving notice to the contractor the measure up the work of the executed by him (of the amount of which 
excess the certificate in writing of the Engineer-in-charge shall be from any money due the him by the 
University under this contract of on any other account whatsoever or from his security deposit of the 
proceeds of sales there of or a sufficient part there of as the case may be. 

(3)      In the event of any one or more of the courses mentioned in sub-clause-2 above being adopted by the 
Engineer-in-charge the contractor shall have no claim to compensation for any less sustained by him by 
reason of his having purchased or procured any materials entered into and engagements’ or made any 
advances on account or with a view, to the execution of the work or the performance of contract. And in case 



action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover of be any 
sum for any work therefore actually performed under this contract unless and the Engineer-in-charge has 
cerified in writing the performance of such work and the value payable in respect and he shall only be 
entitled to be paid the value so certified.  

 
CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN 
UNDER CLAUSE-4 POWER TO TAKE POSTGESSION OF REQUIRE REMOVAL OF OR SELL 
CONTRACTOR’S PLANT 
In any case in which any of the powers conferred upon the office axxepting the contract on behalf of th 
Univesity of the Engineer-in-charge by clause (3) herby of shall have become exercisable and the same are 
not exercise, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof, and such 
power shall not withstanding be exercisable in the even of any future case or default by the contractor for 
which by any clause or clauses hereof he is declarec liable to pay compensation and the liability of the 
contractor for past and future compensation shall remain unaffected, In the event of the Engineer-incharge 
putting enforce all or of the powers vested in him under the preceding clause, Engineer-inchage may if he so 
desires take possession of all or any tools, plants, materials or and stores, in or upon the works or the site 
hereof or belonging to the contractor or procured by him and intended to be used for the execution of the 
work or any part therof, paying of allowing for the same in account, at the contract rates in the case of these 
not being applicable, at current market, rates to be cerified by the Engineer-incharge whose certificate therof 
shall be final, otherwise the Engineer-incharge may by notice in writing to the contractor or his clerk of the 
works, foeman of other authorized agent require him to remove such tools, plants, materials or stores from 
the premises(within a time to specifies in such nitice) and in the event of the contractor failing to comply 
with any such requisition Engineer-incharge may remove at the contractor’s expense or sell them by auction 
or private sale on the account of the contractor at his risk in all respects and the certificate of the Engineer-
incharge as to the expense of any such removal and the amount of the proceeds and expense of any sale shall 
be final and conclusive against the contractor. 
 
EXTENSION OF TIME CLAUSE-5 
If the contractor shall desire and extension of the time for completion of the work on the ground of his 
having been unavoidable hindered in its execution, or any other ground, he shall apply in writing to the 
officer accepting the contract on behalf of the University through the Engineer-in-charge and a copy 
therefore is sent to the Engineer- In-charge within 30 days of the date of the hindrance on account of which 
he desires such extension as aforesaid, and the Finance Officers accepting the contract on behalf of the 
University shall, if in his opinion (which shall be final) reasonable grounds be shown therefore, authorize 
such extension of time if any, as may in his opinion, be necessary of proper. If the contractor continues to 
perform the work beyond the date of completion of the extended date, as the case may, without obtaining 
approval for extension as aforesaid the right of the University to claim compensation under clause (3) shall 
not be deemed to have been waived. 
 
FINAL CERTIFICATE CLAUSE-6 
On completion of the work the contractor shall send a notice to the Engineer-in- charge giving the date of 
completion. The contractor shall request the Engineer-in-charge to give him a certificate of completion but 
no such certificate shall be given nor shall the work be considered to be complete until the contractor shall 
have removed form the site of work all scaffolding, surplus materials and rubbish, and cleared off the dirt 
form all wood work, doors windows, walls, floor or other parts of any building in upon or about which the 
work is to be executed, or of which he may have had possession for the purpose of the execution, including 
filling of pits. If the contractor fails to comply with the requirements of theis clause on or before the date 
fixed for completion of the work, the Engineer-in-charge may at the expense of the contractor remove such 
scaffolding, surplus materials, and the rubbish and dispose of the same as he thinks fit, and clean off such 
dirt fill the pits as aforesaid, and the contractor shall forthwith pay the amount of all expenses so incurred 
and shall have to claim in respect of any such scaffolding or surplus material as aforesaid extept  for nay sum 
actually realized by the sale thereof on completion, the work shall be measured by the Engineer-in-charge 
himself or through his subordinates, whose measurements shall be blinding and conclusive against the 
contractor. Provided that if subsequent to the taking of measurements by the subordinates are not correct, the 
Engineer-in-charge shall have the power to cancel the measurements already taken by his subordinates and 
acknowledged by the contractor and to take measurements again after giving reasonable notice to the 
contractor and such re-measurements shall be binding on the contractor. Within ten day of the receipt of the 
notice the Engineer-in-charge inspect the work and if there is visibly no defect on the face of the work, shall 



give the contractor a certificate of completion. If the Engineer-in-charge finds that the work has been fully 
completed, it shall be mention in the certificate so granted. If on the other hand, it is found that there are 
certain visible defects to be removed, the certificate to be granted by Engineer-in-charge shall specifically 
mention the details of the visible defects. The final certificate to completion of work shall be give after the 
visible defects. The Final certificate to completion of work shall be given after the visible defects pointed out 
above have been removed. 
 
PAYMENTS ON INTERMEDIATE CERTIFICATE TO BE REGARDED ADVACES CLAUSE-7 
Intermediate payments shall be regarded as payments by way of advance against the final payment only and 
not as payments for works actually done and completed and shall not preclude the requiring of bad, unsound 
and imperfect or unskilled work to be removed and take away and re-constructed, or re-erected or it shall not 
be considered as an admission of the due performance of the contractor or any part there of in any respect or 
the accruing of any claim, nor shall it conclude determine or affect in any way the powers of the Engineer-in-
charge under the conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. 
The final bill shall be submitted by the contractor as far as possible within one month of the date fixed for 
completion of the work or of the date of the certificate of completion furnished by the Engineer-in-charge 
and payment shall be made within three months of the submission of the such bill. 
 
BILLS TO BE SUBMITTE BY SONTRACTOR CLAUSE-8 
In the interest of the work, the contractor can submit one or more bills every month or the or the date fixed 
by the Engineer-In-Charge. If the contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-In-charge may get the said work measured. The bill may be prepared on the basis of these 
measurements which shall be blinding on the contractor in all respects. 
 
CONTRACTOR TO BE GIVEN A WEEK TO FILE OBJECTION TO THE MEASURMENTS 
RECORDED BY THE DEPTT. CLAUSE-9 
Before taking any measurement of any work as has been referred to in clause-6,7 and 8, here of the 
Engineer0in-charge or subordinate deputed by him shall give reasonable notice to the contractor. If the 
contractor fails to attend at the time of measurements after such notice or fails to countersign or to record the 
difference within a week from the date of measurement in the manner required by the Engineer-in-charge 
then and in any such event the measurements taken by the Engineer-in-charge or by the subordinate deputed 
by him as the case may be shall not with standing the provision in clause 8 be final and binding on the 
contractor and the contractor shall have no right to dispute the same. 
 
BILLS TO BE ON PRINTED FORMS CLAUSE-10 
The contractor shall submit all bills on the printed forms to be had on application from the office of the 
Engineer-in-charge and charge in bill shall always be entered at the rates specified in the tender or in the case 
of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the tender at 
the rates here in after provided for such work. 
The contractor shall use the materials supplied by the University from time to by time for the purpose of the 
contract only and the value of the full quantity of material, and stores so supplied at the rates specified in the 
schedule or mernorandum may be set off or deducted from any sums them due, or there a to become due, to 
the contracddtor under the contract or otherwise, or against, from the security deposit, It shall be the 
responsibility of the contractor to ascent from time to time from the Engineer-in-charge about the position of 
available of the materials as aforementioned and any delay on the part Engineer-in-charge to arrange 
supplied of the same shall not entitle the contractor to any compensation but in the event of all such delays 
the contractor shall be granted reasonable extension of time all materials supplied to the contractor are the 
property of the contractor, but shall not no any account be removed from the work, except with the written 
permission of the finance officer or Engineer-in-charge and shall at all times be open to inspection by the 
Engineer-in-charge any such materials unused and in perfectly good condition at the time of the completion 
of determination of the contract may be taken over by University the prevailing market rates, provided that 
the price allowed shall not exceed the amount charged to the contractor.  
 
 
WORKS TO BE EXECUTED IN ACCORCDANCE WITH SPECIFICATION DEAWINGS, 
ORDERS ETC CLAUSE-12 



The contractor shall execute the whole and every part of the work in the mo substantial and work 
man like manner and both as regards materials and otherwise in every respect strict accordance with 
the specifications. The contractor also confirm exactly fully and faithfully to the designs, drawings 
and instruction in writing relating to the work signed by the Engineer-in-charge and lodged his 
office, and to which the contractor shall be entitled to have access to such office for the purpose of 
inspecting during office hours, and the contractor shall be furnished free of charge on e copy of the 
specifications and of all such designs drawing and instruction/as are not included in the detailed 
P.W.D. specification for buildings and roads enforced from time to time or any other printed 
publications or general specification referred to elsewhere in the contract. 
 
ALTERATIONS IN SPECIFICATIONS AND DESIGNS CLAUSE-13 
The Engineer-in-charge shall have power to make any alteration in-commissions form, additions to or 
substitutions for the original specifications, drawing designs and instructions that may appear to him to be 
necessary during the progress of the work and the contractor shall carry out the work in accordance with any 
instructions which may be given to him in writing signed by the Engineer-in-charge, and such altercations, 
omissions, additions, or substitutions, shall not invalidate the contraction and any altered, additional or 
substituted work which the contractor may be director to do in the manner above specified as part of the 
work shall be carried out by the contractor on the same conditions in all respects on which he agreed to do 
the main work. The time for the completion of the work. Shall be extended proportion that the later 
additional or substituted work bears to the original contraction work, and the certificate of the Engineer-in-
charge shall be conclusive as to sum proportion. The rates for such additional altered or substituted work 
under the clause shall be worked out in accordance with the following provisions in the respective order.    
 
EXTENSION OF TIME IN CONSEQUENCE OF ALTERATION 

i) If the rates for the additional, altered or substituted work are specified in the contract for the work 
the contractor is bound to carry out the additional, alteration or substituted work at the same rates as 
are specified in the contract for the work. 

ii) If the rates for altered, additional or substituted work are not specified in the contract for the work, 
then the rates for such work shall be worked out on the basis of the P.W.D. Schedule of rates (on 
which the estimate was prepared) minimum or plus the percentage which the total tendered amount 
bears to the estimated come on the entire work put to tender provided always that if the rate for a 
particular part or parts of the item is not in the schedule of rates, the rate for such part of parts will 
be determined by Engineer-in-charge on the basis of the prevailing market rate when the work was 
done. 
But under no circumstances the contractor shall suspend the work on the please no settlement or 
rates of items, falling under this clause. 
The Finance Officer whose decision shall be final shall approve the rates under these sub-clauses. 
 
NOCOMPENSATION FOR ALTERATION OR RESTRICTION OF WORK TO BE CARRIED 
OUT CLAUSE-14 
 If at any time after the commencement of the work the Ch. Charan Singh University, Meerut of finance 
officer shall for reason whatsoever not required it the whole thereof as specified in the tender to be carried 
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor. Who shall have no claim 
to any payment or compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full, but which he did not drive in consequence of the full amount 
of the work not having been carried out, neither shall he have any claim for any profit or advantage, which 
he might have derived from the execution of the work in full, but which he did no drive in consequence of 
the full amount of the work not having been carried out neither shall he have any claim for compensation by 
reason of any alterations having been made in the original specifications, drawings, designs and instruction 
which shall involve any curtailment of the work as originally contemplated nor shall be have any claim to 
compensation by reason of his having purchased or procured material with a view to the execution of the 
work or the performance of the contract. But the Engineer-in-charge shall have the option either to take over 
the materials at site, if of approved quality and not in excess of the requirements of the work and no pay to 
the contractor the actual cost thereof (of the amount of which cost, a certificate by the Engineer-in-charge 
shall be binding on the contractor) In the event of this option not being exercise the contractor may submit to 
the engineer-in-charge, within one month of the date of the order closing down the work a detailed statement 



of the loss that he estimates be will sustain by removing, selling or otherwise disposition of the materials. 
The decision of the Vice-Chancellor shall be final and bindir.g on the contractor. 
 
ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK CLAUSE-15 
If is shall appear to the Engineer-in-charge of his subordinate incharge of the work, that any work has been 
executed with unsound, imperfect or unskillful workmanship, of with material of any inferior description or 
that any materials or articles provided by him for the execution of the work are unsound or of a quality 
inferior to that contracted for or  otherwise not in accordance with the contract, the contractor shall, on 
demand in writing from the Engineer-in-charge specifying the work, material or articles complained/of not 
with-standing that the same may have been inadvertently passed, certified and paid for forth with rectify or 
remove and reconstruct the work so specified in whole or in part as the case may require, or s the case may 
be, remove the materials or articles so specified and provide other proper charge and cost, and in the event of 
his filing to do so within a period to be specified by the Engineer-in-charge in his demand aforesaid then the 
contractor  shall be liable to pay compensation at the rate of one percent on the amount of the estimate for 
every day not exceeding ten days, while his failure to do so shall continue and in the case of any such failure 
the Engineer-in-charge may rectify or remove and re-execute the work or remove and replace with other the 
materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 
University shall have the right to accept at reduce rate, sub standard or defective work. 
 
ACCEPTANCE OF SUB-STANDARD WORK AND CAUSIN TECHNICAL EXAMINTAION OF 
WORK CLAUSE-16 
Provided that the sub-standard or defective work accepted is not considered to be seriously defective by the 
Engineer-in-charge and the rate of the work so accepted is suitably reduce by him to compensate the 
University and such reduction is binding on the contractor. 
 
WORK TO BE OPEN TO INSPECTION CLAUSE-17 CONTRACOT OR RESPONSIBLE AGENT 
TO BE PRESENT 
All works under or in the course of execution or executed in pursuance of the contract shall at all time be 
open to the inspection and supervision of the Engineer-in-charge and his subordinates, The contractor or his 
authorized representative be present at site of work to receive orders and instruction, Orders give to the 
contractor’s agent shall be considered to have the same force as if they had been given to the contractor 
himself.  
 
CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPER-FECTION FOR SIX MONTH 
AFTER CERTIFICATES CLAUSE-18 
If the contractor or his work people or servants shall break, deface, infure or destroy any part of building on 
or in which they may be working, or any building, road, fence, enclosure of grass land or cultivated ground 
contiguous to shall happen to the work while in progress form any cause whatever, or any defect, shrinkage 
or other  faults appear in it within six month after a certificate final or otherwise of its completion shall have 
been given by the Engineer-in-charge as aforesaid, the contractor shall make the same good at his own 
expense, or in default, the Engineer-in-charge may cause the same to be made good by other workmen and 
deduct the expense (of which the certificate of the Engineer-in-charge shall be final) from any sums that may 
then or at any time thereafter, become due to the contractor or from his security deposit, or the proceeds of 
sale thereof or of a sufficient portion thereof or in any other manner, legally permissible. 
 
WORK NOT TO BE SUBLET CLAUSE-19 
The finance Officer may rescind the contract if the contract is assigned or sub Ict & the security deposit of 
the contractor shall be for-feited. 
 
CAUSE-20 
The contractor shall comply with all about laws as applicable at the site of the work. 
 
CHANGED IN CONSTITUTION OF FIRM CLAUSE-21 WORKS TO BE UNDER DIRECTION OF 
ENGINEER-INCHARGE CLAUSE-22 
All works to be execute under the contract shall be executed under the direction and subject to the approval in all 
respects of the Engineer-in-charge for the time being, who shall be entitled to direct for the time being. Who shall 
be entitled to direct at what point or points and in what manner they are to becommenced and from time to time 
carried on. 
 



PROTESTS CLAUSE-23  
(a) If the contractor considers any work demanded of him the be outside the requirement of contract, or considers any 

record or ruling of the Engineer-in-charge or of his subordinates to be unfair, he shall immediately upon such 
work being demanded or such record or ruling being made, ask in writing for written instruction or decisions, 
where upon he shall proceed without delay to perform the work or conform to the record or ruling and within 
twenty days after date of receipt of the written instructions decisions, he shall file a written protest with the 
Engineer-in-charge, stating clearly and in detail the basis of his objections, Except for such protests or objections, 
as are made on record in the manner herein specified, and within the time limit stated, the records rulings, 
instructions or decisions of the Engineer-in-charge shall be final and conclusive, instructions and/ or decisions of 
the Engineer-in-charge contained in letters transmitting drawings to the contractor shall be considered as written 
instructions or decisions, subject to protest or objections as wherein provided. 

(b) If the contractor is dissatisfied with the final decision of the Engineer-in-charge in pursuance of clause 23(a) the 
contractor may within twenty days after receiving notice of such decision give notice in writing requiring that 
matter be submitted to arbitration and furnishing detailed particulars of the dipute or difference specifying clearly 
the point at issue. If the contractor fails to give such notice within the period to twenty days as stipulated above, 
the decision of the Engineer-in-charge shall be conclusive and binding on the contractor. 

(c) Except where otherwise provided in the contractor all question and disputes relating to meaning of the 
specifications, designs, drawings and instructions herein before mentioned and  as to the quality or workmanship 
or materials used on the work or as to any other question, claim, right, or rates for extra items sanctioned and 
decided or not by the competent authority under the conditions of this contract, matter or thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings, specification estimates, instructions orders on 
these conditions or otherwise concerning the works or the execution or failure to execute to execute the same, 
whether arising during the progress of the work or after the completion or abandonment thereof shall be referred 
to the Vice-Chancellor he will be the sole arbitrator ant his decision will be deemed to be final. 
 
ACTION WHERE NO SPECTFICATION IS GIVEN CLAUSE-24 
In the case of any class of work for which there is no specification in the contraction such work shall be carried 
out in accordance with the instructions and requirements of the Engineer-in-charge. 
 
CLAUSE-25  
(i) In every case in which by virtue of the provisions of section 12 sub-section (i) of the workmen’s 

compensation act, 1923, University is obliged to pay compensation to workman employed of the 
contractor or by any sub-contractor from him in the execution of the said work, University will recover 
from the contractor the amount of the condensation so paid, and without prejudice to the rights of 
University under section 12, sub-section (2) of the said Act, University shall be at library to recover such 
amount or any part thereof by deduction it either from the security deposited by the contractor to his 
credit under clause 1 of these conditions or from any other sum due to University from the contractor 
whether under this contract or otherwise. 

(ii) University shall not be bound to contest any claim made against it under section 12, sub-section (10 of the 
said Act except on the written request of the contractor and up posed his giving to University full security 
for all costs for which University might become liable in consequence of contesting the claim. 

 
CLASUSE-26 
All taxes shall be paid by the contractor. The contractor’s rate will be deemed for the complete items in all, 
respect. No Claim due to increase in rates of materials. Labor and taxes either due to market fluctuations or rates 
revised by Government or any other reasons shall be entertained.  

 
 ENGINEER-INCHARGE 

 
 
 
 
 

 


	Estimate -A-3 & A-2
	E-Tender on 09-12-2021



